STATE OF CALI FORNI A

Bl D OPENI NG DATE 08/ 31/ 00

CONTRACT NUMBER 08- 405804

LOCATI ON 08-SBD-2-4.4/5.0
DB GOALS:

PROPCSALS | SSUED 15 FUND TOTAL HB1
NUMBER OF BI DDERS 5 ENG NEERS EST
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL
1 765, 616. 50
2 853, 173. 17
3 905, 200. 00
4 930, 000. 00
5 1,062, 888. 00

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
669, 145. 00

BI DDER | D

D SUMMARY

I N SAN BERNARDI NO COUNTY NEAR

VRl GHTWOCD FROM DESERT FRONT ROAD
TO 1.3 KM EAST OF DESERT FRONT
ROAD

M NOR GRADI NG AND ADD SHOULDERS

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1
09/ 05/ 00
CONTRACT CCDE ' F '
44 CONTRACT | TEMS

FEDERAL Al D ACST-P002-(027)E

13. 0%

PH P002- (027) E

TOTAL NUMBER OF WORKI NG DAYS 100
PERCENT OVER EST 14. 42

AMOUNT OVER 96, 471. 50

Bl DDER | NFORVATI ON

( NAVE/ ADDRESS/ LOCATI ON)

W LLI AM KANAYAN CONSTRUCTI ON

P O BOX 643

RI M FOREST CA 92378

S P PAZARGAD ENG NEERI NG
CONSTRUCTI ON

5921 W SH AVE

ENCI NO CA 91816

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085
MATI CH CORPORATI ON

P O BOX 50000
SAN BERNARDI NO CA 92412
HUBBS AND FERRANTE

P O BOX 728
RIALTO CA 92377

FAX

FAX

FAX

FAX

FAX

909 337-5428
00360090
909 337-4894

818 772-7729
00718704
818 345-0808

831 724-1011
00000089
831 768-4021

909 825-9100
00149783
909 825-1780

909 875-7376
00771602
909 875-7352



08- 405804
08- SBD- 2- 4
08/ 31/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 05/ 00
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE COVPANY

P O BOX 3279

RI VERSI DE CA 92519

CHRI SP COVPANY

43650 OSGOOD RCAD
FREMONT CA 94539

PACI FI C RESTORATI ON GROUP
1280 MAGNOLI A AVENUE
CORONA CA 92878

I TEMS 4, 7, 9 THRU 13, 30 AND 42

| TEMS 6, 43 AND 44

| TEMS 16 THRU 19



08- 405804
08- SBD- 2- 4
08/ 31/ 00

BI DDER | D

NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 05/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BI DDER | D

ALCORN FENCE CO

P O BOX 3279

RI VERSI DE CA 92519

G L M CONTRACTORS | NC
P O BOX 7129

REDLANDS CA 92373

METAL BEAM GUARD RAI L

BAR REI NFORCI NG STEEL

JIMM E D FOSTER EXCAVATI NG ROAD EXCAVATI ON

27012 SANTA CLARI TA RD
SAUGUS CA 91350

PACI FI C RESTROATI ON GROUP I NC LANDSCAPI NG

1280 MAGNCLI A AVE
CORONA CA 92878
STARLI TE SAFETY
13855 CENTRAL AVE
CH NO CA 91710
NAME AND ADDRESS

TRAFFI C CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONTI NUED

A C DI KE COVPANY

LI NCOLN CA

ALCORN FENCE COVPANY
Rl VERS| DE CA

AMERI CAN BARRI CADE | NC
BURBANK CA

ON NEXT PAGE

PLACE ASPHALT CONCRETE DI KE

SMALL SI GNS AND METAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS



08- 405804 Bl D245

08- SBD- 2- 4 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
08/ 31/ 00 09/ 05/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 G L M CONTRACTORS REBAR
REDLANDS CA
SUDHAKAR STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
DUGAN CONSTRUCTI ON CONCRETE CONSTRUCTI ON
M RA LOVA CA
J V LAND CLEARI NG CLEARI NG AND GRUBI NG
SAN DI MAS CA
PACI FI C RESTORATI ON GROUP TRANSPLANT TREES AND EROSI ON CONTROL
CORONA CA
SUDHAKAR PAVEMENT MARKI NGS
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BAYWOOD ENVI RONVENTAL SERVI CES | TEM 1

7 MOUNT LASSEN DRI VE
SAN RAFAEL CA 94903
CONTI NUED ON NEXT PAGE



08- 405804 Bl D245
08- SBD- 2- 4 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 31/ 00 09/ 05/ 00

Bl DDER | D NAME AND ADDRESS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539
G L M CONTRACTORS
P O BOX 7129
REDLANDS CA 92373
MATI CH CORPCRATI ON
P O BOX 50000
SAN BERNARDI NO CA 92412
PACI FI C RESTORATI ON GROUP
P O BOX 1718
CORONA CA 92878
QUALI TY HYDROSEEDI NG
2017 ORANGE AVENUE
ROMONA CA 92065
S J D CONSTRUCTI ON
334 OSEM TE AVENUE
OAKDALE CA 99361
SAVMRCD CORPORATI ON
151 E AVENUE STE H8
LANCASTER CA 93535
STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440
Pl SMO BEACH CA 93448

| TEMS 6, 43 AND 44

REBAR

| TEMS 24 AND 25

| TEMS 18 THRU 22

| TEM 17

| TEMS 31 THRU 38

| TEMS 27 AND 28

| TEMS 3 AND 5



08- 405804 Bl D245

08- SBD- 2- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 31/ 00 09/ 05/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 4, 600. 00* 4, 600. 00
PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 650. 00* 2, 650. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 11, 500. 00 23, 000. 00
6 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 12 68. 00 816. 00
7 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 3 100. 00 300. 00
8 150805 REMOVE CULVERT M 26 65. 00 1, 690. 00
9 152299 RESET M LEPCST MARKER EA 4 50. 00 200. 00
10 152300 RESET OBJECT MARKER EA 6 50. 00 300. 00
11 152316 RESET ROADSI DE SI GN (ONE POST) EA 4 100. 00 400. 00
12 152317 RESET ROADSI DE SI GN ( TWO PCST) EA 1 200. 00 200. 00
13 019301 RESET SURVEY NMONUVENT EA 4 300. 00 1, 200. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
15 170101 DEVELOP WATER SUPPLY LS LUMP SUM 30, 000. 00* 30, 000. 00
16 190101 ROADVAY EXCAVATI ON VB 14, 400 12. 00 172, 800. 00
17 (S) 203016 ERCSI ON CONTROL ( TYPE D) HA 4.5 8, 327. 00 37, 471. 50
18 (S) 019302 TRANSPLANT JOSHUA TREE (TYPE 1) EA 100 635. 00 63, 500. 00
19 (S) 019303 TRANSPLANT JOSHUA TREE ( TYPE 2) EA 71 394. 00 27,974.00
20 (S) 019304 TRANSPLANT JOSHUA TREE ( TYPE 3) EA 426 72.00 30, 672. 00
21 (S) 019305 TRANSPLANT YUCCA EA 116 126. 00 14, 616. 00
22 (S) 019306 TRANSPLANT BEAVERTAI L CACTUS EA 2 87.00 174. 00
23 260201 CLASS 2 AGGREGATE BASE B 995 42.00 41, 790. 00
24 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 580 43.00 110, 940. 00
25 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 82 45. 00 3, 690. 00
AREA)
26 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 760 4.30 3, 268. 00
27 510127 CLASS 2 CONCRETE ( STRUCTURE) VB 35 600. 00 21, 000. 00
28 510502 M NOR CONCRETE (M NOR STRUCTURE) B 2 1, 000. 00 2, 000. 00
29 520101 BAR REI NFORCI NG STEEL KG 2, 450 3.00 7, 350. 00
30 566011 ROADSI DE SI GN - ONE POST EA 3 250. 00 750. 00
31 664009 300 MM CORRUGATED STEEL Pl PE M 17 180. 00 3, 060. 00
(1.63 MM THI CK)
32 664011 375 MV CORRUGATED STEEL Pl PE M 5 210. 00 1, 050. 00
(1.63 MM THI CK)
33 664019 600 MVl CORRUGATED STEEL Pl PE M 56 255. 00 14, 280. 00

(1.63 MM THI CK)



08- 405804 Bl D245

08- SBD- 2- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 31/ 00 09/ 05/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
34 692001 ENTRANCE TAPER EA 5 800. 00 4,000. 00
35 700658 900 MM CORRUGATED STEEL Pl PE | NLET M 7 1, 200. 00 8, 400. 00
(2.01 MM THI CK)
36 705042 300 MM STEEL FLARED END SECTI ON EA 3 140. 00 420. 00
37 705043 375 MM STEEL FLARED END SECTI ON EA 1 140. 00 140. 00
38 705045 600 MM STEEL FLARED END SECTI ON EA 6 220. 00 1, 320. 00
39 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 33 140. 00 4, 620. 00
40 729010 ROCK SLOPE PROTECTI ON FABRI C e 114 10. 00 1, 140. 00
41 750001 M SCELLANEOUS | RON AND STEEL KG 590 5. 00 2, 950. 00
42 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PQST) M 120 86. 00 10, 320. 00
43 840515 THERVOPLASTI C PAVEMENT MARKI NG V) 12 70. 00 840. 00
44 840560 THERVOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 3, 150 1.50 4,725.00

TOTAL 765, 616. 50



| TEM

O©oOoO~NOOULA, WN P

08- 405804
08- SBD- 2- 4
08/ 31/ 00

1, 500.
.00
15, 263.
20, 000
. 36
10, 000
.00
.19
.72
.47
.00
.27
.48
.92
.78
.00
.00
.10
.00
.00
.00
.00
.00
.14
. 66
.00
. 33
.81

00*
00~

00

. 96
. 00|
. 00|
4000.
15263.
20000.
249984,
45000.
57500.
25999.
27996.
13974.
1500.
53998.
137978.
14999.
11992.
7000.
2000.
12495.
1500.
10999.
3000.
7000.
2500.
5999.
1999.
1500.
1999.
5999.

SUMMARY

00|
00|
00|
00|
00|
00|
49|
72|
52|
00|
65|
40|
44
80|
00|
00|
00|
00|
00|
00|
00|
00|
98|
o8|
00|
o8|
73|

OF

.00
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
450.
.00
. 60
210.
300.
320.
300.
800.
800.
250.
400.
500.
250.

00

00
00
00
00
00
00
00
00
00
00

REMAI

2400.
20000.
3000.
216000.
36450.
55200.
24282.
26412.
12760.
300.
42785.
154800.
5986.
6080.
15750.
2400.
3920.
630.
5100.
1600.
16800.
4000.
5600.
750.
400.
3000.
8250.

NI NG B
| FOURTH
| BI D
00| 1, 500. 00*
00| 25, 000. 00*
00| 5, 000. 00*
00| 198, 636. 00*
00| 20, 000. 00
00| 66. 00
00| 105. 00
00| 190. 00
00| 52. 00
. 00| 52. 00
. 00| 80. 00
. 00| 210. 00
00| 1, 500. 00
00| 20, 000. 00*
00| 3, 000. 00*
00| 13. 65
00| 7,500. 00
00| 555. 00
00| 370. 00
00| 65. 00
00| 115. 00
00| 80. 00
00| 45. 00
00| 43.00
00| 64. 00
00| 8. 00
00| 1, 500. 00
00| 425.00
00| 1. 40
00| 210. 00
00| 190. 00
00| 250. 00
00| 170. 00
00| 360. 00
00| 1, 000. 00
00| 150. 00
00| 200. 00
00| 175. 00
00| 160. 00

. 00|
. 00|
. 00|
6000.
20000.
3000.
196560.
33750.
55500.
26270.
27690.
13340.
160.
44775.
110940.
5248.
6080.
52500.
850.
3430.
630.
3230.
1250.
9520.
1800.
7000.
450.
200.
1050.
5280.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PAGE 8
09/ 05/ 00
FI FTH
BI D AMOUNT
5, 000. 00* 5000
6, 275. 05* 6275
3, 000. 00* 3000
100, 000. 00* 100000
10, 000. 00 20000
60. 00 720
200. 00 600
30. 00 780
100. 00 400
300. 00 1800
200. 00 800
400. 00 400
400. 00 1600.
150, 000. 00* 150000.
3, 000. 00* 3000.
17.00 244800.
7,500. 00 33750.
560. 00 56000.
350. 00 24850.
70. 00 29820.
120. 00 13920.
90. 00 180.
74.33 73958.
62. 40 160992.
50. 00 4100.
8.22 6247.
642. 00 22470.
2,000. 00 4000.
3.00 7350.
500. 00 1500.
150. 00 2550.
300. 00 1500.
150. 00 8400.
1, 500. 00 7500.
4, 800. 00 33600.
340. 00 1020.
350. 00 350.
400. 00 2400.
280. 00 9240.



08- 405804 Bl D245

08- SBD- 2- 4 SUMMARY OF REMAINING BIDDERS PAGE 9
08/ 31/ 00 09/ 05/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE EREEEEETPEP TP PP L POREPEPEPEPES
| TEM SECOND | THI RD | FOURTH | FI FTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D ANDUNT
| <o R CRORCEEEE e P EPE | <o R O EORCEEE R
40 | 8. 77 999. 78| 4.00 456. 00| 15. 00 1710. 00| 3. 60 410. 40
41 | 5.08 2997. 20| 4.00 2360. 00| 2.75 1622. 50| 5. 00 2950. 00
42 | 125. 00 15000. 00| 74.00 8880. 00| 75. 00 9000. 00| 82. 00 9840. 00
43 | 208. 33 2499. 96| 50. 00 600. 00| 52. 00 624. 00| 60. 00 720. 00
44 | 1.90 5985. 00| 1.10 3465. 00| 1.05 3307. 50| 1.30 4095. 00

TOT 853, 173. 17 905, 200. 00 930, 000. 00 1, 062, 888. 00



